

## Department of Public Works

County of Butte

J. Michael Crump, Director Shawn H. O'Brien, Assistant Director 7 County Center Drive Oroville, CA 95965-3397 (530) 538-7681 (FAX) 538-7171

July 9, 2009

Attn: To all Planholders

Re: Landfill Gas Compliance Well Installation

at the Neal Road Sanitary Landfill County Project No. 757-75713

Gentlemen:

Please find attached "Addendum No.2" to the following project plans and special provisions:

### LANDFILL GAS COMPLIANCE WELL INSTALLATION AT THE NEAL ROAD SANITARY LANDFILL COUNTY PROJECT NO. 757-75713

Should you have any questions or need additional information, please contact this office at (530) 538-7681.

Thank you.

Mike Crump

Director of Public Works

W. Eric Dugger, P.E. Solid Waste Engineer

Attachment

## COUNTY OF BUTTE DEPARTMENT OF PUBLIC WORKS

ADDENDUM NO. 2 To the Special Provisions and Construction Plans for,
"Landfill Gas Compliance Well Installation at the Neal Road Sanitary
Landfill"

#### COUNTY PROJECT NO. 757-75713

**ATTENTION:** 

All plan holders and prospective bidders for the above named project.

The following changes and/or clarifications are hereby made to the contract special provisions and shall become a part of said contract documents for the construction of said improvements:

# NOTICE TO CONTRACTORS SPECIAL PROVISION PROPOSAL AND CONTRACT

The following changes are made to SECTION A – DESCRIPTION OF PROJECT, 7. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES, PAGE SPA-2: 15 WORKING DAYS shall be changed to read 25 WORKING DAYS.

#### NOTICE

Acknowledgement of receipt of addendums and addenda shall be listed by number on the Proposal Signature Page, PF-S of the contract documents.

**Dated: July 9, 2009** 

Stu Edell

Deputy Director of Public Works

Sant Edell