Construction of
Oro Bangor Highway
Rehabilitation Project
County Project No. 10661-2009-1

Bid Due: June 29, 2010, 10:00 A.M.

COUNTY OF BUTTE
STATE OF CALIFORNIA

DEPARTMENT OF PUBLIC WORKS

CONTRACT

FOR

CONSTRUCTION OF

ORO BANGOR HIGHWAY REHABILITATION PROJECT

THIS AGREEMENT, made and concluded this _____ day of _____, Two Thousand and _____,

between the County of Butte, party of the first part and _____of _____, CA Contractor, party of the second part.

ARTICLE I.--Witnesseth, that for and in consideration of the payments and agreements hereinafter mentioned, to be made and performed by the said party of the first part, and under the conditions expressed in the two bonds, bearing even date with these presents, and hereunto annexed, the said party of the second part agrees with the said party of the first part, at his own proper cost and expense, to do all the work and furnish all the materials, except such as are mentioned in the specifications to be furnished by said party of the first part, necessary to construct and complete in a good, workmanlike and substantial manner and to the satisfaction of the Department of Public Works, for construction of the Oro Bangor Highway Rehabilitation Project, all in accordance with the special provisions, and also in accordance with the Standard Specifications of the State of California, Department of Transportation dated May 2006, the Standard Plans of the State of California, Department of Transportation dated May 2006, Section 1777.5 of the Labor Code concerning employment of apprenticed, the "Labor Surcharge and Equipment Rental Rates" in effect on the date the work is accomplished and the "General Prevailing Wage Rates" of the State of California, Department of Industrial Relations, which said special provisions, standard plans, standard specifications, labor surcharge, equipment rental rates and wage rates are hereby specially referred to and by such reference made a part hereof.

The work to be done is shown upon a set of plans entitled: **"County of Butte, Department of Public Works, Plans for Construction of, Oro Bangor Highway Rehabilitation Project; County Project No. 10661-2009-1,"** and which set of plans is hereby made a part of this contract.

ARTICLE II.--And the said Contractor agrees to receive and accept the following prices as full compensation for furnishing all materials and for doing all the work contemplated and embraced in this agreement; also for all loss or damage arising out of the nature of the work aforesaid, or from the action of the elements, or from any unforeseen difficulties or obstructions which may arise or be encountered in the prosecution of the work until its acceptance by the County of Butte and for all risks of every description connected with the work; also for all expenses incurred by or in consequence of the suspension or discontinuance of work and for well and faithfully completing the work, and the whole thereof, in the manner and according to the plans and specifications and the requirements of the Engineer under them to wit:

Item No.	Item Description	Unit of Measure	Estimated Quantity	Item Price In Figures	Total In Figures
1	Clearing and Grubbing	LS	1.0		
2	Traffic Control	LS	1.0		
3	Develop Water Supply	LS	1.0		
4	Construction Site Management	LS	1.0		
5	Storm Water Pollution Prevention Plan (SWPPP)	LS	1.0		
6	Pavement Grinding (Conforms & Bridge Deck)	LS	1.0		
7	Pulverize Existing Asphalt	SF	21,235		
8	Roadway Excavation	CY	935		
9	Aggregate Base (Birdseye “B”, ¾ ” Max.)	TON	1,060		
10	Cold Foam In-Place Recycling (CFIPR)	SF	273,000		
11	Supplemental Aggregate Base (for CFIPR)	TON	7,835		
12	Cementitious Stabilizing Agent (for CFIPR)	TON	313		
13	Bituminous Stabilizing Agent (for CFIPR), PG 64-16	TON	616		
14	Asphalt Concrete (Type A, ¾ ” Max., Med. Grading)	TON	5,612		
15	Asphalt Concrete-Misc.Areas (Type A, ¾” Max Med Gr.)	SY	30		
16	Liquid Asphalt (Tack Coat)	TON	31		
17	Asphalt Emulsion (Seal Coat)	TON	31		
18	Asphalt Concrete-AC Dike Mix.(Type A, 3/8” Max.)	TON	40		
19	AC Dike (Caltrans Type ‘A’)	LF	1,387		
20	4” Thermoplastic Traffic Stripe	LF	43,925		
21	Pavement Markers (Retro-Reflective)	EA	983		
22	Final Erosion Control (Type D)	AC	2.6		
23	Fiber Roll (Temporary & Final Erosion Control)	LF	2,100		
	(SHOW TOTAL ON PAGE PF-1)		**TOTAL**		

ARTICLE III.--The said party of the first part hereby promises and agrees with the said contractor to employ, and does hereby employ, the said contractor to provide the materials and to do the work according to the terms and conditions herein contained and referred to, for the prices aforesaid and hereby contracts to pay the same at the time, in the manner and upon the conditions above set forth; and the said parties for themselves, their heirs, executors, administrators, successors and assigns performance of the covenants herein contained.

ARTICLE IV.---By my signature hereunder, as Contractor, I certify that I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against liability for Workmen's Compensation or to undertake self-insurance in accordance with the provisions of that code, and I will comply with such provisions before commencing the performance of the work of this contract.

ARTICLE V.----It is further expressly agreed by and between the parties hereto that should there be any conflict between the terms of this instrument and the bid or proposal of said contractor, then this instrument shall control and nothing herein shall be considered as an acceptance of the said terms of said proposal conflicting herewith.

ARTICLE VI.----The statement of prevailing wages appearing in the General Prevailing Wage Rates, the labor surcharge and Equipment Rental Rates is hereby specifically referred to and by this reference is made a part of this contract. It is further expressly agreed by and between the parties hereto that should there by any conflict between the terms of this instrument and the bid or proposal of said Contractor, then this instrument shall control and nothing herein shall be considered as an acceptance of the said terms of said proposal conflicting herewith.

IN WITNESS WHEREOF, the parties to these presents have hereunto set their hands the year and date first above written.

ATTEST: Clerk of the Board

_____
Clerk/Deputy

Dated:_____

COUNTY OF BUTTE

_____
Chair, Board of Supervisors

Dated: _____

APPROVED AS TO FISCAL AND BUDGETARY CONTROL

_____
General Services Contracts Division,
Butte County

Dated: _____

_____
Director of Public Works
RCE C41977 (Lic. Expires 3/31/2010)

Dated: _____

APPROVED AS TO FORM

_____
County Counsel

Dated: _____

CONTRACTOR

By: _____

Title: _____

Date: _____